TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUESTFOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

QSS Group, Inc.

TASK TITLE: " (NTE 80 characters; include Project name)

SORCE Electromc Board Analysxs and Assembly

pne-fen n
AL T S| e |
Carey F. Lively L L i S A 12/6/2000 730 | 471 | 301-286-8983
BRANCH HEAD y DATE CcoDE PHONE
Bill Ochs 12/14720000 730 301-286-2269
CONTRACTING OFFICER'S TECH CAL REPRESEN DATE CODE PHONE
%ert S. Lebair, Jr. , / /Q////b/ 560 301-286-6588
FLIGHT HARDWARE, CRITICAL G SOFTWARE’ DESIGNATED FAM:

CONTRACTING OF%{e QUALITY REP.

‘lIF YES. NEED CODE 303 CONCUMENCE NEXT 8L KI

{1 NO [X] YES

, Larry Moore ~ Ronald E Kolecki

{To be camp/eted by Conrract/ng Off/cer)

The contractor shall identify and explain the reason for any devuatlons, exceptlons,

or conditional assumptions taken with respect to this Task Order or to any of the C.0. RequeSPted Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date: t

The contractor shall complete and submit the required Reps and Certs. )

Contractor will develop specification or statement of work under this task for a future procurement, [X] NO [ ! YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [{X ] NO []YES [ 1 NA

Government Furnished Property/Facilities: {X] NO [ ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onsite only)

Onsite Performance: [ 1NO [X1 YES If yes: . X1 TOTAL [ | PARTIAL
‘ If partial, indicate onsite work in SOW by asterisk {*)

Surveillance Plan Attached: [X] NO [ 1 YES )

Highlighted Contract Clauses: {to be completed by Contracting Officer)

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-39124, Attachment K, Incentive Fee Plan)

_ No.1 __No. 2 _X_.No. 3 ___No.4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% : %

(To be completed by Contracting Ofcher}
The target cost of this task order is $ '
The target fee of this task order is $
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contract is $

The maximum fee is $

The minimum fee is $0.

SIGNATURE OF CONTRACTING OFFICER DATE
CONTRACTOR'S'ACCEPTANCE 4

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 {OLOER VERSIONS ARE OBSOLETE}
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TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

AMENDMENT
QSS Group, Inc.

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The contractor shall perform mechanical and thermal analysis of the SORCE Power Regulation Electronics (PRE)
Printed Wiring Board (PWB). The contractor shall review the mechanical and thermal requirements for the
SORCE PRE. The contractor shall generate a mechanical analysis report and a thermal analysis report detailing the
results of this analysis. The contractor shall also recommend solutions to any problems uncovered as a result of

this analysis.

The contractor shall assemble printed circuit wiring boards (PWBs) for the SORCE instrument according to the
design and layouts provided by the government. Parts, boards, spec1ﬁcat10ns and standards will be provided by the
government.

PERFORMANCE SPECIFICATIONS:

Perform board level mechanical analysis using Nastran, Stardyn, or equivalent.

Perform component level mechanical analysis using closed form equations.

Perform board level thermal analysis using SINDA or equivalent.

Perform component level thermal analysis using closed form equations.

Perform PWB assembly, inspection, and verification in accordance with industry standard practice.

Reports and Documents: Technical performance will be based on thoroughness and completeness of written reports.
Acceptable performance is that the ATR is satisfied that the material reflects the proper level of technical expertise and
meets the objectives of the activity.

Technical Progress Report: Acceptable performance is that the ATR is satisfied that he is bemg kept informed of the status
of work performed and of issues requiring his attention. Report to include: (1) summary of monthly progress; (2) plans for
next month; (3) problems; (4) issues; and (5) resolution of problems/issues.

Management: Performance will be measured against the following metrics: (1) accomplishment of objectives; (2) clear,
incremental progress; (3) responsiveness to issues; (4) efficient and appropriate staffing; and (5) coordination with and good
working relationship with ATR and other related contractor efforts, if applicable.

APPLICABLE DOCUMENTS:
SORCE Systems Requirements Document

TASK END DATE: 1/19/01
MILESTONES/DELIVERABLES AND DATES: ’
Preliminary Mechanical Analysis 1/3/01
Final, signed-off Mechanical Analysis 1/19/01
Preliminary Thermal Analysis 1/3/01
Final, signed-off Thermal Analysis 1/19/01
Assembled and Verified PWBs 1/19/01
Technical Progress Report Monthly, 15th of the month
PERFORMANCE STANDARDS:
Schedule: On-time delivery of the mechanical and thermal analysis reports.
Technical: Mesets requirements as determined by the SORCE Systems Requirements Document

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Carey F. Lively, building 16, room NO77

FSF. FORM TN3.-1R46a



